CHITALDRUG DISTRICT.

Notice.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Chitaldrug Division, up to 25th November 1930, for constructing a Septic Ward and other improvements to the Maternity Hospital at Davangere. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1931.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Chitaldrug, between the hours of 11 A.M. to 5 P.M. on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 250 (rupees two hundred and fifty) in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing a Septic Ward and other improvements to the Maternity Hospital at Davangere in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. The tenderer must note specific rates for all items both in words and figures.

10. The tender stating that the work would be executed at a certain percentage in excess of or lower than the estimate will not be accepted.

Abstract estimate of quantites for constructing Septic Ward and other improvements to the Maternity Hospital at Davangere.

No.	Items of work	Per	Quantity	Remarks
	Septic Ward and constructing water closet and bath in rear of Maternity Ward.			
1	Earthwork excavation and filling in basement ...	C.yd.	64	
2	Stone jelly concrete in chunam	C.ft.	705	
3	Trap stone dressed in mortar	„	1,025	
4	Trap stone in mud foundation and basement ...	„	336	
5	Burnt brick in mud	„	1,089	
6	Chunam plastering	Sqr.	27·24	
7	White washing two coats	„	26·49	
8	Cement pointing to basement	„	3·02	
9	Cement plastering to basement	„	1·57	
10	Burnt stone slabs 6" thick dressed	S.ft.	264	
11	Teakwood panelled doors with fittings, etc., complete.	„	189	
12	Teakwood windows half panelled at bottom and half glazed with fittings and iron bars, etc., complete.	„	24	
13	Teakwood ventilators glazed with fittings, etc., complete.	„	51	
14	Chacolate painting two coats	Sqr.	3·55	
15	Teakwood wrought and put up with wood oiling ...	C.ft.	58·22	
16	Roofing with pucca terrace	Sqr.	5·74	
17	Nine inches cornice	R.ft.	168	
18	Constructing parapet wall 2' high ornamental with plastering, etc., complete.	„	95	

No.	Items of work	Per	Quantity	Remarks
19	Burnt brick in mortar	C.ft.	283	
20	Constructing parapet wall 1½ feet high with plastering.	R.ft.	31½	
21	Flooring with 3" concrete and chunam plastering over.	Sqr.	78	
22	Providing zinc sheet spouts, 3 feet long	Each	8	
23	Flooring with Mangalore tiles on 3" concrete and cement pointing.	Sqr.	1·60	
24	Flooring with cuddapah slabs 1½" thick on 3" concrete and cement pointing.	,,	1·61	
25	Constructing sinks in bath and cess pits outside ...	Each	2	
26	Cut stone piller 8" square with dressing, etc., complete	,,	1	
27	Eave board with plastering 9" x 1"	R.ft.	19½	
28	Sundry and unforeseen works	L.	S.	
29	Cleaning site and levelling ground	L.	S.	
	Teakwood Partitions.			
1	Providing teakwood screen	S.ft.	448	
2	Teakwood cornice 2" x 3" on either side of the top frame fixed, complete.	R.ft.	128	
3	Teakwood crest ornamental fixed at the top of screen including zinc white painting, etc., complete.	,,	64	
	Other improvements.			
1	Giving water connection to dressing, prescribing and compounding room.	L.	S.	
2	Providing wash hand basins (Porcelain) and fixing, etc., complete.	Each	3	
3	Constructing small sinks outside with open drain ...	,,	2	
4	Drainage	L.	S.	
5	Providing patent improved washed down closet ...	L.	S.	
6	Unforeseen items such as removing the existing windows for inserting a door.	L.	S.	
	Fixing ceiling to the Labour Ward.			
1	Providing teakwood ½" thick ceiling to prevent sparrows from harbouring at labour ward.	S.ft.	440	

R. PIPPAIYA,
Executive Engineer.

MISCELLANEOUS DEPARTMENTS.

BANGALORE CENTRAL JAIL.

Notice dated 13th October 1930.

Notice is hereby given that sealed tenders will be received up to 10 A.M., on Monday the 17th November 1930, by the Superintendent, Central Jail, Bangalore, for the supply by contract of articles of Ration, Firewood, Vegetables and Mutton required for the use in the Bangalore Central Jail for one year from 1st January 1931 to 31st December 1931 (both days inclusive).

Full details of supplies required and the conditions for tenders are published in the *Mysore Gazette*, dated 30th October 1930.

K. SIDDHARAMAPPA,
Superintendent.

EPIDEMIC DISEASES HOSPITAL, MYSORE.

Abstract Notification dated 31st October 1930.

Sealed tenders for the supply of Bedding and Clothing required for the use of Epidemic Diseases Hospital, Mysore, will be received by the undersigned on Thursday the 27th November 1930, at 9 A.M.

For details, *vide* pages 1353, Part VI of the *Mysore Gazette*, dated 30th October 1930.

B. KRISHNAMURTHY RAO,
Medical Officer.